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Historic Lexington

Lexington's history tracks in close parallel the post-
Revolutionary War history of the United States. For
both, there are many achievements to commemorate
from the last 250 years. They include successful
agricultural production, top quality bourbon, a strong
intellectual base coming out of local universities along
with thoroughbred horse breeding and well known
basketball prowess. These achievements should all be
celebrated as you look to the next 250 years ahead.
We also note, as with the rest of the United States,
Lexington’s history includes moments which won't be
celebrated, but should be recognized as important
contributors to what Lexington is today. These include
the displacement of indigenous peoples along with their
cultures and practices; economic growth dependent on
slave labor and the often violent silencing and forcing
into the closet of loving relationships between same sex
couples.

Lexington has already begun the process of
acknowledging how varied and deep its history is and
filing in the gaps in the dominant narrative currently
written. We see this in public space with the widening
of the subjects of the historical markers in recent years.
The historical markers had been heavily weighted
towards the era of European settlement and the
celebration of military conquests. Markers more recently
installed include contributions from African Americans
and members of Lexington’'s LGBTQ+ community.

My inspiration for the artwork came from these historical
markers. A community decides how it wants to be
represented by the historical markers that it chooses to
sponsor. The markers represent what is important to
Lexington’s citizenry and how they want to be seen.

How can we recognize the 250th year of Lexington’s
naming while acknowledging the layers of historical
information rooted in community so that it extends the
conversation to what Lexington wants to be in the future?

This new artwork will be your opportunity to make a new
mark. It represents how you want to be recognized.

It represents the history that you want to celebrate

as you move into the future. It starts with historical
markers culled from the hundreds of markers in the
database and is layered with the unknown, unmarked
histories that have been ‘lost to us’. Both systems work
together to represent how the past shapes the current
conversation and how the present moment is a messy
amalgamation of dominant stories and the silences that
live alongside them.

NARRATIVE






circle interconnected circles historical markers added lean back - open up
interconnectivity of natural world circles shift and overlap with mapped onto circles
sun, moon and earth varying centers. continuous interconnectivity of historical
past, present and future moments

continuous without beginng or end
space of ritual and healing

THE PROCESS



lean back - open up
reach back in again
holds like a vessel

open the circle
open to seating on the site
open to multiple ways of
connecting
open to encourage movement in
and through

counter-narrative/alternative narrative
markers representing the collective
memory of those whose stories
have been erased move across the
historic markers according to their own
trajectory

community stories
a third system of community stories is
added both in audio stories accessible
via QR code and in strings of rope
knottings created during story sharing
Sessions.

THE PROCESS
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painted steel markers exterior grade wood at two sides of
along stainless steel inlays circles markers with engraved historical text
at ground corresponding to dates at ground

THE PARTS



painted steel rods move across collectively woven rope added to
markers organically markers

THE PARTS




dominant historical narrative, erased
histories and collective memories
exist together

THE ARTWORK
CONCEFTPROPOSAL
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SITE PLAN @ 1/32” = 1’-0”
CONCEFTPROPOSAL
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gathering within

NCEFTPROPOSAL
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b

painted galvanized cap at steel
tubes to keep out water bent, painted galvanized steel
pipes secured to steel

long life LED lights along markers give
presence at night and reinforce form.
lighting wired together in conduits
underground. drivers in exterior
rated underground vaults. lighting on
astronomical clock timer

exterior grade, durable black locust
wood at 2 sides of markers adding a
natural texture. wood sealed with anti-
greffiti coating

painted galvanized steel markers
secured to concrete footings/pad
with mechanical fasteners

selected stainless steel dates
embedded in concrete pavement

stainless steel lines at circles
and radiating lines embedded in
concrete pavement

lengths of collectively created
rope attached to markers

Steel

All steel will be galvanized and painted with a
durable finish. Painted finish allows touchups as
needed. Keep salt away from the base of the
artwork when clearing snow. The tops of the main
steel markers are closed to prevent water getting
in from above. Weep holes will be provided in

the base of the steel to release any moisture from
condensation.,

Wood

Black locust wood is a tough, rot-resistant, exterior
grade-wood grown in the United States with a life
expectané?‘@f@@ years.,

LED lights N\
The expected lifespaR of the LED lights is 15 years.

N The fixtures are accessible both at the markers and
at the ground for replacement.

\ Rope yd

) rPET rope is{/@@”’ﬁded PET rope which is durable

/ and ¢

7 Stable. The braiding of the rope wil

nake it even stronger.

General

An anti-graffiti coating will be applied to the entire
artwork to resist minor to significant markings. The
coating has a lifespan of 15 years and can be
reapplied using a spray gun.

The bent rods will be solid steel and secured to the
main vertical markers and the horizontal crossing
of the rods will happen above 10 feet to resist
damage from grabbing.

The artwork should be gently sprayed clean once a
year to remove environmental debris.

VANTENANCEDETAILS
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painted galvanized ste
tube markers anchore
to footings/pad below
pavement

stainless steel dates
text embedded into
pavement

tinted concrete

pavement

stainless steel strips at

circles

black locust wood

at two sides of steel
marker with engraved
historic text
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painted galvanized steq
rods anchored to steel
markers.

D

PLAN @ 1/8” = 1’-0”
TECHNICALNOTES



18-0"

painted galvanized steel
rods anchored to steel
markers.

painted galvanized steel
tube markers anchored

to footings/pad below /

pavement /

“——plack locust wood
at two sides of steel
marker with engraved
historic text
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ELEVATIONS @ 1/8” = 1’-0”
NOTES



APPROX 350" OF BENT

1-1/2” TUBE (SS OR AL) THERE ARE 16 COLUMNS, WITH

A TOTAL OF ~330 FEET OF
STEEL TUBE CORES, BOARD WRAPS,
AND LED RUNS

SS STRIP
—EMBEDDED IN
CONCRETE
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CNC BENT ANGLE THAT IS
ATTACHED TO WOOD, AND CLIPS

ONTO TUBE
| glo» | THICK WASHER
16 FOR DRAINAGE | 61" 2
| ‘4i: 1-1/2” TUBE
ATTACHED TO HSS
T WITH STANDOFF

6" ///

‘ 6”

LED AND SHROUD
SAMPLE SECTION FROM DESIGNER ON ONE SIDE POSSIBLE BUILD IDEA USING
6X4 HSS REC TUBE

FI 7SS S A A s i o™

P LA AR S

N )
SO 2

MATERIAL LENGTHS

NOTES



-LED POWER
FOOTINGS WITH STUB—UPS

- COLUMNS SLEEVE “GROUND LEVEL /
OVER STUB—UPS \<

('CONDUIT RUNS BETWEEN FOOTINGS

CONCRETE BY OTHERS

ONE FLATBED SEMI TRUCK LOAD
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REMEMBER WHEN .......

histories recorded at rope weaving event accessible
at website

rope weaving community event similar to quilting circle



STEP FOUR

618: ASSEMBLE
SCULPTURE ON BASE

ADJUST LIGHTING,
TEST THOROUGHLY
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R60 \
R36 R48
R60 R48

R84
120 R48 R60 R48 R48
R48 —R48 -R48

5 PCS 3 PCS 6 PCS 2 PCS 1 PC 1 PC 1 PC 1 PC

COVERS OVER HEX CAP SCREWS
__—REsON
FLAT HEAD SCREWS
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BOLTS BEFORE BACKFILL
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INTO SUBFRAME TUBE
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PROJECTS
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DESIGN PHASES

Key Personnel

Description

2024

2024

JUNE

JULY

AUG.

SEPT.

OCT.

NOV.

DEC.

JAN.

FEB.

MAR.

APR.

MAY

JUNE

JULY

AUG.

SEPT.

Contract Finalized

Client, SCJ

Finalize Concept

Client, SCJ

design updates

Design Development part 1

SCJ, Client, Fabricator

coordinate site services, refine budget,
finalize fabricator

Design Development part 2

SCJ, Fabricator

update fabrication design

Community Engagement
Coordination

SGJ, Client

coordination with community stakeholders,
finalize community engagement activities

Community Making Sessions

SCJ, Client

Audio Editing

SCJ, Audio Consultant

collect audio and edit as needed

Website development

SCJ, Web developer

develop website interface and grapics

Engineering

SCJ, Fabricator, structural
engineer

detalling of installation forms, structural
stability and constructability

Construction Documents

SCJ, Fabricator, structural
engineer

final drawings of installation details for
construction

Shop Drawings

SCJ, Fabricator

shop drawing production and review +
mockups

Fabrication

Fabricator

fabrication of installation parts

Site Preparation - Part 1

SCJ, Client, Site Contractor

contractor preparation of sitework related to
foundation and conduits/power

Installation - Part 1

SCJ, Fabricator, Sitework
contractor

fabricator installation of foundation
attachments and wiring (all below surface
work)

Site Preparation - Part 2

SCJ, Client, Site Contractor

contractor final site preparation work

Installation - Part 2

SCJ, Fabricator, Sitework
contractor

Delivery and final installation of all parts of
artwork

INSTALL
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Category Details Amount ($)
Artist Fee
] $150,000
Subtotal ARTIST FEE $150,000
INSTALLATION CONSTRUCTION
General Expenses $65,000
Engineering $15,000
Construction Documents/Shop Drawings/Mockups $35,000
Documentation (photography, video) $15,000
Fabrication & Installation $415,000
Steel, wood and stainless inlay fabrication $335,000
Lighting $30,000
Rigging/Shipping/Installation $50,000
Subtotal CONSTRUCTION BUDGET $480,000
COMMUNITY ENGAGEMENT
Rope making sessions $45,000
2 - 3 medium sized Staff - curation, coordination, event staff $10,000
Sound recording equipment $2,500
Audio Tech $5,000
Activity supplies and rentals $20,000
Website development $7.500
Subtotal Community Workshops Budget $45 000
Contingency @ 10% $75,000
TOTAL BUDGET $750,000
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